

actually commences the Work or on the tenth (10th) day after the issuance of the Notice to Proceed, whichever comes first. The Contractor shall retain the right to fully complete (including Final Completion, Punch List Correction and project Close-Out) the Work in less days than established by above, however, neither shall a reduction or increase to the Contract Sum be made, if the Work is so fully completed in less days than established by this Section C-1, nor shall a Claim be made or granted for Compensable Delay, or any other increase in Contract Sum, if, for any reason, including but not limited to delay caused by the Owner, the Contractor does not so fully complete the Work in less days than established herein.

(NOTE: All amounts and totals given in the Bid Schedule are subject to verification by the Owner.)

TOTAL BID SCHEDULE

La Ballona Safe Routes to School Project, PL-006, FEDERAL PROJECT NO. ATPL 5240 (034)

ITEM NO.	ITEM DESCRIPTION	ESTIMATED QTY	UNIT	Unit Cost	TOTAL
1	Mobilization (maximum 5% of total bid)	1	LS	\$	\$
2	Traffic Control (including CMS signs)	1	LS	\$	\$
3	Stormwater Control, SWPPP, and BMP Implementation	1	LS	\$	\$
4	Construction Survey and Staking	1	LS	\$	\$
5	Clearing and Grubbing	1	LS	\$	\$
6	Roadway Excavation	1	LS	\$	\$
7	PCC Median Curb	454	LF	\$	\$
8	PCC Curb and Gutter	3,560	LF	\$	\$
9	PCC Sidewalk	22,238	SF	\$	\$
10	PCC Curb Ramp	72	EA	\$	\$
11	PCC Cross Gutter	5,391	SF	\$	\$
12	Parkway Drains	1	LS	\$	\$
13	Raised PCC Crosswalk	576	SF	\$	\$
14	PCC Median Walkway	1	LS	\$	\$
15	Portland Cement Concrete Pavement	2700	SF	\$	\$
16	Crushed Miscellaneous Base under AC and PCC Pavement	675	TON	\$	\$

17	Asphalt Concrete Pavement	500	TON	\$	\$
18	Trench Drain	101	LF	\$	\$
19	Signing and Striping	1	LS	\$	\$
20	Adjust to Grade Vault or Manhole	3	EA	\$	\$
21	Adjust to Grade Meter, Valve, or Pullbox	107	EA	\$	\$
22	Street Lighting Improvements	1	LS	\$	\$
23	Traffic Signal System – HAWK (Washington Pl/Bentley Ave)	1	LS	\$	\$
24	Traffic Signal System – HAWK (Washington Blvd/Huron Ave)	1	LS	\$	\$
25	Traffic Signal Modification (Washington Blvd/Elenda Ave/Girard Ave)	1	LS	\$	\$
26	Traffic Signal Modification (Washington Pl/Tilden Ave/Harter Ave) Sequencing/Coordination only	1	LS	\$	\$
27	Traffic Signal Modification (Elenda St/Culver Blvd) Sequencing/Coordination only	1	LS	\$	\$
28	Landscape Improvements	1	LS	\$	\$
29	Concrete Paver	1450	SF	\$	\$
TOTAL BID IN FIGURES (Bid Item No. 1-29):					\$
TOTAL BID IN WORDS (Bid Item No. 1-29):					

The contract award will be based on the Total Base Bid Amount.

The undersigned has carefully checked the above figures and understands that the City, or any officer thereof, will not be responsible for any errors or omissions on the part of the undersigned in submitting this bid. In case of a discrepancy between words and figures, the figures shall prevail, and in case of a discrepancy between.

Payment for all work on the above items shall be made subject to verification in the field of the actual quantity of work performed.

Exclusions: Includes everything necessary to complete the project with the following exceptions only:
